
NW Region, 28 Packages 

2012 – 2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NORTHWEST REGION 
 

CONSULTANT PACKAGE NW 01 
 
 Project I.D. #1 1195-13-71 
 Highway/Street: STH 35 
 Termini/Location: City of Superior, Tower Avenue 
  Belknap Street to 3rd Street 
 County: Douglas 
 Length:  1.169 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to Traffic 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
 Project I.D. # 2 1195-13-72 
 Highway/Street: STH 35 
 Termini/Location: City of Superior, Tower Avenue 
  Belknap Street to 3rd Street 
 County: Douglas 
 Length:  N/A – Utilities/Superior Water, Light Company 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to Traffic 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
 Project I.D. # 3 8010-07-74 
 Highway/Street: STH 35 
 Termini/Location: City of Superior, Tower Avenue 
  Belknap Street to 3rd Street 
 County: Douglas 
 Length:  N/A – Pedestrian Enhancements 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to Traffic 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
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 Project I.D. # 4 8998-00-08 
 Highway/Street: Local Street 
 Termini/Location: City of Superior, Tower Avenue Side Streets  
  Banks Avenue Alley – Ogden Avenue Alley 
 County: Douglas 
 Length:  N/A – Various Spot Locations 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to Traffic 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 5 8998-00-21 
 Highway/Street: STH 35 
 Termini/Location: City of Superior, Tower Avenue  
  Belknap Street to 3rd Street 
 County: Douglas 
 Length:  N/A – Street Scape Beautification 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to Traffic 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Projects consist of completing roadway corridor reconstruction, including 

parking lanes, sidewalks and side street to just beyond alley (local cost 
share agreement), upgrading storm sewer system to eliminate the 
combined storm / sanitary sewer. New roadway configuration will 
incorporate a TWLTL configuration with spot raised median areas. Also 
includes excavation, base course, warranted HMA pavement, concrete 
pavement, lighting upgrades, median & sidewalk improvements, 
pavement marking. 

 
Complexity Level: Medium-High 
Associated Contracts: All project Id’s are tied to one let project 
Restrictions: None 
 
Construction Leader Required: No – Department supplies project manager & project  
   leader 
Construction Support Staff Required: Yes 
Anticipated Number:  4-6 
 
Required Certification: See above major items of work for required certification.  
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:Jennifer.Oldenburg@dot.wi.gov?subject=Question%20about%20NW01%20-%201195-13-71,%201195-13-72,%208010-07-74,%208998-00-08%20and%208998-00-21
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CONSULTANT PACKAGE NW 02 
 
 Project I.D. #1 1190-43-71 
 Highway/Street: USH 2 
 Termini/Location: Superior – Rockmont Road 
  Superior Safety Weight Facility 72  
 County: Douglas 
 Length:  Spot Location 
 Project Type: Miscellaneous 
 Urban and/or Rural: Rural 

Traffic Control: Staged Construction 
 
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
  
Major Items of Work: Project consists of clearing and grubbing, topsoil removal, grading, 

culvert pipe, storm sewer, borrow excavation, excavation below 
subgrade, curb and gutter, concrete pavement, HMA pavement, base 
aggregate, building demolition, wetland mitigation and creation, concrete 
pavement removal, weigh-in- motion system, static weigh scale, 
operations and inspection building, communications tower, site lighting, 
permanent signing and traffic control. 

 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3-5 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 

mailto:Jennifer.Oldenburg@dot.wi.gov?subject=Question%20about%20NW02%20-%201190-43-71
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CONSULTANT PACKAGE NW 03 
 
 Project I.D. #1 1180-43-71 
 Highway/Street: USH 2 
 Termini/Location: Superior - Brule 
  USH 53 Interchange to CTH D  
 County: Douglas 
 Length:  5.33 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 

Traffic Control: Staged Construction 
 

 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
  
Major Items of Work: Project will begin just easterly of the USH 2 & 53 interchange where the 4 

lane section will be milled and overlaid with HMA pavement, new curb 
and gutter replacement and where needed, manholes corrected. From 
Snooky Road to Wentworth USH 2 will be realigned to correct defiencies 
and improve safety. Wentworth Road to CTH D will consist of pavement 
replacement with some EBS section. Middle River box culvert will be 
extended south approximately 11 feet. Excavation common, base 
aggregate dense, concrete pavement, HMA pavement, culvert pipe & 
beam guard, pavement marking 

 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: No – Department supplies project manager & project  
   leader 
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW03%20-%201180-43-71
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CONSULTANT PACKAGE NW 04 
 
 Project I.D. #1 8160-14-71 
 Highway/Street: STH 13 
 Termini/Location: Bayfield - Cornucopia 
  7th Street to Old CTH K 
 County: Bayfield 
 Length:  3.48 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with flagging operations 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 8338-00-71 
 Highway/Street: Local Street 
 Termini/Location: City of Bayfield, Historic Bayfield Street 
  Broad Street and Second Street  
 County: Bayfield 
 Length:  Spot Location 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to Traffic 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: Project 8160-14-71 consists of pulverizing and overlay of roadway, 

replace deteriorated curb and gutter, construct sidewalk and right turn 
lane 

 
Project 8338-00-71 consists of modern subsurface will be placed and 
surfaced with historic brick cobblestone. Terraces, sidewalks, street 
lighting and signage will be placed 

 
Complexity Level: Low 
Associated Contracts: All project Id’s are tied to one let project 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW04%20-%208160-14-71%20and%208338-00-71
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CONSULTANT PACKAGE NW 05 
 
 Project I.D. #1 1180-04-60 
 Highway/Street: USH 2 
 Termini/Location: Ino - Ashland 
  CTH E to USH 63 
 County: Bayfield 
 Length:  6.10 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic with single lane closure 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. #2 1560-02-60 
 Highway/Street: USH 63 
 Termini/Location: Drumond – USH 2 
  STH 118 to USH 2  
 County: Bayfield 
 Length:  2.62 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic with single lane closure 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: Projects consist of surface mill and HMA overlay, beam guard terminals, 

rehabilitate cross drains as necessary, pavement marking and sign 
replacement. 

Complexity Level: Low 
Associated Contracts: Both projects are tied as one let project. 
Restrictions: None 
 
Construction Leader Required: No – Department supplies project manager & project  
   leader 
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW05%20-%201180-04-60%20and%201560-02-60
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CONSULTANT PACKAGE NW 06 
  

Project I.D. #1 8530-13-71 
 Highway/Street: STH 77  
            Termini/Location: Clam Lake – STH 13 
  West Fork Chippewa River Bridge: C-02-0025 
 County: Ashland 
 Length:  Spot Location 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
 
 Letting Date:  March 13, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Project consists of removing old structure, excavation common, base 

aggregate dense, asphaltic surface, Structure C-02-0025, permanent 
signing & pavement marking 

Complexity Level: Low 
Associated Contracts: None 
Restrictions: Environmental commitments, maintain access during construction, 0.023 

acres of wetland impacts will be mitigated at Staples Creek-Barron 
County wetland bank. Decontaminate any equipment that has been in 
contact with waters of state. Removing old structure over waterway with 
minimal debris will be adequate for this project. Notify WDNR if structure 
must be dropped into waterway before removal. Line all impacted banks 
with clean riprap. Maintain flow of West Fork Chippewa River during 
culvert / dam replacement. If a cofferdam is required, construct with non-
erodible materials  

 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification:  See above major items of work for required certification.  
Duties:   All duties required for construction engineering / 

management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW06%20-%208530-13-71
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CONSULTANT PACKAGE NW 07 
 
 Project I.D. #1 1570-01-70 
 Highway/Street: USH 8 
 Termini/Location: St Croix Falls – Turtle Lake 
  STH 46 Intersection  
 County: Polk 
 Length:  0.244 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 

Traffic Control: Staged Construction 
 

 Letting Date:  March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Project consists of reconstructing intersection to modern roundabout 

excavation, base course, HMA pavement, concrete pavement, concrete 
curb & gutter, concrete sidewalk, culvert pipes, storm sewer pipes, 
permanent signing & pavement marking. 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  2-4 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW07%20-%201570-01-70
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CONSULTANT PACKAGE NW 08 
 
 Project I.D. #1 1050-03-73 
 Highway/Street: STH 29 
 Termini/Location: Chippewa Falls – Cadott 
  CTH J Bridge: B-09-0034 
 County: Chippewa 
 Length:  0.16 Miles 
 Project Type: Bridge Rehabilitation  
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
 Project I.D. # 2 7080-00-73 
 Highway/Street: USH 12 
 Termini/Location: Eau Claire – Fairchild 
  City of Altoona, CTH AA Intersection 
 County: Eau Claire 
 Length:  0.49 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 3 7090-02-72 
 Highway/Street: USH 12 
 Termini/Location: Eau Claire, Clairemont Avenue 
  STH 312 to Cameron Street 
 County: Eau Claire 
 Length:  3.13 Miles 
 Project Type: Miscellaneous 
 Urban and/or Rural: Urban 
 Traffic Control: Staged under traffic 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
  
Major Items of Work: Project 1050-03-73 consists of structure re-decking, milling existing 

pavement, HMA overlay, beam guard and terminals, permanent signs 
and pavement marking. 

 
  Project 7080-00-73 consists of constructing new signalized intersection. 
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  Project 7090-00-72 consists of modifying existing interchange to extend 
turn lanes, adding turn signals and upgrading traffic signal interconnect 
along corridor. 

Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: No  - Department supplies project manager and project 

leader.  
Construction Support Staff Required: Yes 
Anticipated Number:  1 – 2 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW08%20-%201050-03-73,%207080-00-73%20and%207090-02-72
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CONSULTANT PACKAGE NW 09 
 
 Project I.D. #1 1022-08-73 
 Highway/Street: IH 94 
 Termini/Location: Eau Claire - Osseo 
  STH 37 to USH 53 
 County: Eau Claire 
 Length:  4.96 Miles 
 Project Type: Pavement Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $15,000,000 and more 
 
 Project I.D. # 2 1022-08-77 
 Highway/Street: IH 94 
 Termini/Location: Menomonie - Eau Claire 
  STH 312 / CTH EE to STH 37 
 County: Eau Claire 
 Length:  7.05 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
  
Major Items of Work: Project 1022-08-73 consists of removing concrete pavement, PCC 

pavement, HMA pavement, bridge rehabilitation, beam guard and 
terminals, permanent signing and pavement marking. 

 
  Project 1022-08-77 consists of milling existing pavement, SMA pavement 

overlay, HMA pavement, concrete fast-track repairs, asphalt base 
patching, ramp gates, permanent signing and pavement marking. 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 - 4 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW09%20-%201022-08-73%20and%201022-08-77
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CONSULTANT PACKAGE NW 10 
 
 Project I.D. #1 7080-05-73 
 Highway/Street: USH 12 
 Termini/Location: Village of Merillan, Washington & Hammond 
  Merrill Street to North Junction of Old Highway 12 
 County: Jackson 
 Length:  0.85 Miles 
 Project Type: Reconstruction  
 Urban and/or Rural: Urban 
 Traffic Control: Detoured 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
  
Major Items of Work: Project consists of removing pavement, PCC concrete pavement, HMA 

pavement, sidewalk, curb and gutter, storm sewer, sanitary sewer and 
water main, street lighting, community sensitive design – landscaping, 
upgrade of railroad crossing, beam guard, permanent signing and 
pavement marking. 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 - 3 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW10%20-%207080-05-73
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CONSULTANT PACKAGE NW 11 
 
 Project I.D. #1 7540-03-70 
 Highway/Street: USH 12 
 Termini/Location: City of Black River Falls, Water Street 
  IH 94 to STH 54 Eastbound 
 County: Jackson 
 Length:  1.11 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staged under traffic 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 2 7550-03-72 
 Highway/Street: STH 54 
 Termini/Location: City of Black River Falls, Main Street 
  11th Street to USH 12 
 County: Jackson 
 Length:  0.84 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staged under traffic with short-term detour 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
  
Major Items of Work: Projects consist of milling concrete pavement partial depth, HMA 

pavement overlay, concrete masonry deck overlay, structure re-decking, 
permanent signing & pavement marking. 

Complexity Level: Medium 
Associated Contracts: Projects 7540-03-70 and 7550-03-72 are tied together as one let 

contract. 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW11%20-%207540-03-70%20and%207550-03-72
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CONSULTANT PACKAGE NW 12 
 
 Project I.D. #1 1023-07-60 
 Highway/Street: IH 94 
 Termini/Location: Osseo – Black River Falls 
  4 Bridges: B-27-0020, B-27-0047, B-27-0052 & B-27-0053 
 County: Jackson 
 Length:  Spot Locations 
 Project Type: Bridge Painting  
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $7,499,999 
 
Major Items of Work: Project consists of bridge painting. 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Staged construction utilizing weekday single lane closures with all lanes 

open during weekends. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Bridge painting certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW12%20-%201023-07-60
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CONSULTANT PACKAGE NW 13 
 
 Project I.D. #1 1022-00-73 
 Highway/Street: IH 94 
 Termini/Location: Menomonie - Eau Claire 
  Westbound Red Cedar River Bridge: B-17-0208 
 County: Dunn 
 Length:  1.02 Miles 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
Major Items of Work: Project consists of common excavation, base aggregate dense, PCC 

pavement, HMA pavement, removing structure, structure B-17-0208, 
permanent signing, traffic control and pavement marking. 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: No  - Department supplies project manager and project 

leader.   
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW13%20-%201022-00-73
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CONSULTANT PACKAGE NW 14 
 
 Project I.D. #1 1022-07-77 
 Highway/Street: IH 94 
 Termini/Location: Hudson – Menomonie 
  STH 128 – Wilson Creek (Eastbound & Westbound) 
 County: Dunn 
 Length:  12.6 Miles 
 Project Type: Resurfacing  
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures  
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $10,000,000 - $12,499,999 
 
Major Items of Work: Project consists of removing asphaltic surface milling, base aggregate 

dense, HMA pavement, traffic control, pavement marking & permanent 
signing. 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW14%20-%201022-07-77
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CONSULTANT PACKAGE NW 15 
 
 Project I.D. #1 8070-01-73 
 Highway/Street: USH 63 
 Termini/Location: Baldwin – Clear Lake 
  STH 46 to STH 64 East 
 County: St. Croix 
 Length:  4.9 Miles 
 Project Type: Pavement Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with flagging operations 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 8070-01-74 
 Highway/Street: USH 63 
 Termini/Location: Baldwin-Clear Lake 
  STH 46 & STH 64 Intersection 
 County: St. Croix 
 Length:  0.44 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 3 8070-01-75 
 Highway/Street: USH 63 
 Termini/Location: Baldwin-Clear Lake 
  STH 64 East Intersection 
 County: St. Croix 
 Length:  0.26 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 4 8070-08-76 
 Highway/Street: USH 63 
 Termini/Location: Baldwin-Clear Lake 
  STH 64 To North County Line 
 County: St. Croix 
 Length:  5.05 Miles 
 Project Type: Pavement Replacement 
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 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with flagging operations 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
 Project I.D. # 5 8070-09-71 
 Highway/Street: USH 63 
 Termini/Location: Baldwin-Clear Lake 
  USH 12 West To STH 64 
 County: St. Croix 
 Length:  11.21 Miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with flagging operations 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
  
Major Items of Work: Projects consist of constructing a roundabout at the USH 63 / STH 64 / 

STH 46 intersection, constructing a turn lane at the USH 63 North 
intersection, replacing HMA pavement on STH 64, common excavation, 
storm sewer, base aggregate dense, concrete curb and gutter, asphaltic 
pavement milling & relay on USH 63, permanent signing, traffic control 
and pavement marking. 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW15%20-%208070-01-73,%208070-01-74,%208070-01-75,%208070-08-76%20and%208070-09-71
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CONSULTANT PACKAGE NW 16 
 
 Project I.D. #1 1020-01-75 
 Highway/Street: IH 94 
 Termini/Location: Hudson – Baldwin 
  St. Croix River Bridge Westbound: B-55-0061 
 County: St. Croix 
 Length:  0.45 Miles 
 Project Type: Bridge Rehabilitation  
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures  
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
 Project I.D. #2 1020-01-76 
 Highway/Street: IH 94 
 Termini/Location: Hudson – Baldwin 
  St. Croix River Bridge Eastbound: B-55-0126 
 County: St. Croix 
 Length:  0.45 Miles 
 Project Type: Bridge Rehabilitation  
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures  
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
 Project I.D. #3 1020-06-61 
 Highway/Street: IH 94 
 Termini/Location: Hudson – Baldwin 
  STH 35 North to USH 12 
 County: St. Croix 
 Length:  4.5 Miles 
 Project Type: Roadway Maintenance  
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures  
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
Major Items of Work: Project consists of concrete pavement fast track, concrete pavement 

repair and replacement, precast concrete pavement repair, asphaltic 
surface, milling, removing concrete surface partial depth, epoxy deck 
overlay of structures B-55-0061 and B-55-0126, concrete curb and gutter, 
concrete sidewalk, beam guard, ramp gates, permanent signing and 
pavement marking. 

Complexity Level: Medium 
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Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW16%20-%201020-01-75,%201020-01-76%20and%201020-06-61


NW Region, 22 Packages 

CONSULTANT PACKAGE NW 17 
 
 Project I.D. #1 9227-01-20 
 Highway/Street: Various Highways 
 Termini/Location: Northwest Region, Various Highways 
  Crackfill & Sealcoat 
 County: Region Wide 
 Length:  Spot Locations 
 Project Type: Roadway Maintenance  
 Urban and/or Rural: Rural & Urban 
 Traffic Control: Staged under traffic with lane closures  
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work: Project consists of crack fill and seal coat on various highways in the 

Northwest Region. 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW17%20-%209227-01-20
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CONSULTANT PACKAGE NW 18 
 
 Project I.D. #1 8640-02-61 
 Highway/Street: STH 79 
 Termini/Location: Menomonie - Connorsville 
  STH 170 To STH 64 
 County: Dunn 
 Length:  8.36 Miles 
 Project Type: Roadway Maintenance / Resurfacing  
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures  
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. #2 8640-02-71 
 Highway/Street: STH 79 
 Termini/Location: Boyceville - Connorsville 
  Slovak Valley Creek Bridge: B-17-0364 
 County: Dunn 
 Length:  0.05 Miles 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour  
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Projects consist of asphaltic milling, asphaltic pavement, minor grading, 

single span bridge replacement, base course, permanent signing and 
pavement marking. 

Complexity Level: Medium 
Associated Contracts: Projects 8640-02-61 and 8640-02-71 are tied together as one let 

contract. 
Restrictions: Holiday work restrictions and swallow netting. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW18%20-%208640-02-61%20and%208640-02-71
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CONSULTANT PACKAGE NW 19 
 
 Project I.D. #1 7150-01-60 
 Highway/Street: STH 35 
 Termini/Location: Trempealeau – Fountain City 
  South County Line to STH 54 
 County: Buffalo 
 Length:  4.25 Miles 
 Project Type: Roadway Maintenance  
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with flagging operations  
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Projects consist of concrete pavement repair, diamond grinding, route 

and seal, and pavement marking. 
Complexity Level: Medium Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW19%20-%207150-01-60
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CONSULTANT PACKAGE NW 20 
 
 Project I.D. #1 7200-02-71 
 Highway/Street: STH 35 
 Termini/Location: River Falls – Hudson 
  Radio Road Interchange: B-55-0232 
 County: St. Croix 
 Length:  0.91 Miles 
 Project Type: New Interchange Construction  
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction  
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
Major Items of Work: Project consists of constructing three roundabouts, one bridge, two box 

culverts, concrete pavement, asphaltic pavement, highway lighting, 
permanent signing, pavement marking, common excavation, base 
aggregate, storm sewer and traffic control. 

Complexity Level: High 
Associated Contracts: None 
Restrictions: Project anticipated to take two construction seasons. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW20%20-%207200-02-71
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CONSULTANT PACKAGE NW 21 
 
 Project I.D. #1 1530-01-74 
 Highway/Street: USH 10 
 Termini/Location: Prescott – Ellsworth 
  CTH QQ Intersection 
 County: Pierce 
 Length:  0.1 Miles 
 Project Type: Reconstruction  
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. #2 7210-08-72 
 Highway/Street: USH 63 
 Termini/Location: Martell – Baldwin 
  Rush River Bridge: B-47-0205 
 County: Pierce 
 Length:  0.099 Miles 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Detour  
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Projects consist of reconstructing north leg of CTH QQ at USH 10, 

replacing bridge over the Rush River near Martell, excavation common, 
excavation rock, concrete masonry bridges, pile driving, asphaltic 
pavement ant traffic control. 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW21%20-%201530-01-74%20and%207210-08-72
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CONSULTANT PACKAGE NW 22 
 
 Project I.D. #1 1721-01-61 
 Highway/Street: STH 35 
 Termini/Location: Pepin – Hager City 
  South County Line To USH 63 
 County: Pierce 
 Length:  13.9 Miles 
 Project Type: Resurfacing  
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction with flagging operations  
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
 Project I.D. #2 7170-00-70 
 Highway/Street: STH 25 
 Termini/Location: Nelson – Durand 
  Fox Coulee Creek Bridge: B-06-0185 
 County: Buffalo 
 Length:  0.93 Miles 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction with temporary signals  
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 

Project I.D. #3 7180-01-61 
 Highway/Street: STH 35 
 Termini/Location: Pepin – Hager City 
  Elm Street To North County Line 
 County: Pepin 
 Length:  4.6 Miles 
 Project Type: Roadway Maintenance  
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction with flagging operations  
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 

Project I.D. #4 7210-00-75 
 Highway/Street: USH 63 
 Termini/Location: Red Wing – Ellsworth 
  825th Street Intersection 
 County: Pierce 
 Length:  0.192 Miles 
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 Project Type: Miscellaneous / Intersection Improvement  
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction  
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0 - $99,999 
 
 Project I.D. #5 7210-03-71 
 Highway/Street: USH 63 
 Termini/Location: Red Wing – Ellsworth 
  Burlington Northern Railroad Bridge: B-47-0206 
 County: Pierce 
 Length:  0.133 Miles 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour  
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Projects consist of constructing a turn lane at 825th Street, replacing 

structure over the Burlington Northern Railroad, mill and replace 
pavement, crack seal from Stockholm to the north county line, replace 
HMA pavement from the south county line to USH 63, replace structure 
over Fox Coulee Creek. Major items of work include common excavation, 
structure removal, concrete masonry bridges, pile driving, milling HMA 
pavement, crack sealing, beam guard, permanent signing, pavement 
marking and traffic control. 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions and swallow netting. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
For more information, contact: Jennifer Oldenburg, Contract Specialist 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW22%20-%201721-01-61,%207170-00-70,%207180-01-61,%207210-00-75%20and%207210-03-71
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